

THERE WERE 09 AWARDED BIDS DURING THE MONTH OF APRIL 2015 (ABOVE R200 000)

No	Bid Number	Contract Description	Name of Contractor	Total Points scored	Women	Youth	HDI Yes, No	Locally Based Mangaung Yes/No	Total Contract Price	Period
1 (a)	MMM/BID 120:2012/2 013	Supply And Delivery Of Uniform And Protective Clothing For Social Services	Sunday kit uniforms suppliers	98.00	No	No	Yes	No	Available Budget amount R1,574,980.00	Until 30 June 2017
1 (b)	MMM/BID 120:2012/2 013	Supply And Delivery Of Uniform And Protective Clothing For Social Services	FG Uniforms	100.00	No	No	Yes	No	Available Budget amount R1,574,980.00	Until 30 June 2017
1 (c)	MMM/BID 120:2012/2 013	Supply And Delivery Of Uniform And Protective Clothing For Social Services	Multifleet Management Solution	90.00	No	No	Yes	No	Available Budget amount R1,574,980.00	Until 30 June 2017
1 (d)	MMM/BID 120:2012/2 013	Supply And Delivery Of Uniform And Protective Clothing For Social Services	Supply Cor Cc	99.00	No	No	No	No	Available Budget amount R1,574,980.00	Until 30 June 2017
1 (e)	MMM/BID 120:2012/2 013	Supply And Delivery Of Uniform And Protective Clothing For Social Services	Tswelang Trading (Pty)Ltd	90.00	No	No	No	Yes	Available Budget amount R1,574,980.00	Until 30 June 2017
2	MMM/BID 206 (A):2014/2 015	Appointment of professional registered engineering firm with other consultants for the engineering design and construction superviso ofnew funicular at naval hill in bloemfontein.	Aurecon South Africa	98.00	No	No	No	Yes	Available budget of R 7 800 000.00	3 months
3	MMM/BID 219:2014/2 015	Construction Of Community Hall In Grassland On Erf 17121	JMD Project Management	98.00	No	No	Yes	Yes	R17 800 000.00	

4(a)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	Calandra Trading 621 CC	98.00	No	No	Yes	Yes	Rates based with budget of R36 936 000.00	Until 30 June 2017
4(b)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	Ket Civils CC	98.00	No	Yes	Yes	No	Rates based with budget of R36 936 000.00	Until 30 June 2017
4(c)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	Iceburg Trading 576 CC	87.96	No	No	Yes	Yes	Rates based with budget of R36 936 000.00	Until 30 June 2017
4(d)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	Johny Bravo Trading CC	98.00	No	No	Yes	No	Rates based with budget of R36 936 000.00	Until 30 June 2017
4(e)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	QCK Lezmin And Mokoena Stimela JV	98.000	No	No	Yes	Yes	Rates based with budget of R36 936 000.00	Until 30 June 2017
4(f)	MMM/BID 236:2014/2 015	Replacement Water Meters Hydrants And Metering Of Unmetered Sites	Mokoena- Stimela JV	98.00	Yes	No	Yes	No	Rates based with budget of R36 936 000.00	Until 30 June 2017
5(a)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages Around MMM	KET Civils	100.00	No	Yes	Yes	No	Rates based with budget of R32 503 680.00	Until 30 June 2017
5(a)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages	Amadwala Trading 363	100.00	No	Yes	Yes	No	Rates based with budget of R32 503 680.00	Until 30 June 2017

		Around MMM									
5(b)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages Around MMM	Mokoena Stimela JV	98.00	Yes	No	Yes	No	Rates based with budget of R32 503 680.00	Until 30 June 2017	
5(c)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages Around MMM	Ruwacon	98.00	No	No	No	Yes	Rates based with budget of R32 503 680.00	Until 30 June 2017	
5(d)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages Around MMM	Calandra Trading 621	98.00	No	No	Yes	Yes	Rates based with budget of R32 503 680.00	Until 30 June 2017	
5(e)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent Works, To Various Water Network Breakages Around MMM	Iceburg Trading 579CC	98.00	No	No	Yes	Yes	Rates based with budget of R32 503 680.00	Until 30 June 2017	
5(f)	MMM/BID 237:2014/2 015	Replacement Of Valves And Audit, Pipe Leakage And Repair And Associated Pertinent	Mapitsi- Relethabo JV	98.00	No	No	Yes	Yes	Rates based with budget of R32 503 680.00	Until 30 June 2017	

		Works, To Various Water Network Breakages Around MMM									
6(a)	MMM/BID 239:2014/2 015 A,B,C,D,F, H,I	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	BBT Construction And Maintenance	98.00	No	No	Yes	Yes	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(b)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	Iceburg Trading 579 CC	98.00	No	No	Yes	Yes	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(c)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,H,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	Amadwala Trading 363CC	100.00	No	Yes	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(d)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,H,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	CMP BEE Engineering	94.00	Yes	No	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(e)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,H,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	Mapitsi-Relethabo JV	86.21	No	No	Yes	Yes	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(f)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,H,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	Down Touch Investment PTY LTD	98.00	No	No	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(g)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	Lohan Civil And Teboho JV	91.00	No	Yes	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(h)	MMM/BID 239:2014/2 015 A,B,C,D,E,	Basic Sanitation and Internal Bulk Services in	Tshenolo Resources	98.00	No	No	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	

	F,G,H,I & J	Botshabelo, Thaba-Nchu and Mangaung.									
6(i)	MMM/BID 239:2014/2 015 A,B,C,D,E, G,H,I & J	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	SXB Civil	95.00	No	No	Yes	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(j)	MMM/BID 239:2014/2 015	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	HP Pelatona	98.00	No	No	No	Yes	Rates based with budget of R64 373 704.02	Until 30 June 2017	
6(k)	MMM/BID 239:2014/2 015 A,B,C,D,E, F,G,H,I	Basic Sanitation and Internal Bulk Services in Botshabelo, Thaba-Nchu and Mangaung.	WK Construction	91.90	No	No	No	No	Rates based with budget of R64 373 704.02	Until 30 June 2017	
7	MMM/BID 244:2014/2 015	Installation of a new fence for Taala Primary School, Thaba-Nchu	Jua developers	90.00	No	No	Yes	Yes	R762,237.00	Once-Off	
8	MMM/BID 246 :2014/2015	New Synthetic Track (Phase 2) at Thaba-Nchu	Mofomo Construction cc	90.00	No	Yes	Yes	Yes	R7, 811, 579.37	Once-off	
9	MMM/BID 249:2014/2 015	Supply And Delivery Of Photocopying Paper In All Colours For MMM For The Period Ending 30 June 2017	Tshabalala Komako Group	98.00	No	No	Yes	Yes	As and when required.	Until 30 June 2017	


Atang Sefako
 Snr SCM Practitioner
 Demand Management