

**AWARDED BIDS**

The following were awarded bids during the month of July 2015 (ABOVE R200 000)

| No | Bid Number                   | Contract Description   | Name of Contractor            | Total Points scored | Women | Youth | HDI Yes, No | Locally Based Mangaung Yes/No | Total Contract Price                                  | Period       |
|----|------------------------------|--|-------------------------------|---------------------|-------|-------|-------------|-------------------------------|---|--------------|
| 1. | MMM/BIB 173 ( AA): 2014/2015 | The Design, Installation, monitoring and Maintenance of a project Management Programme.                      | Kwantu Information Technology | 100                 | No    | No    | Yes         | No                            | R860 200.00   | 6 Months     |
| 2. | MMM/BID 211: 2014/2015       | Bulk Earthworks and Partial Rehabilitation of the Sunnyside Borrow-Pit on farm Sunnyside 2620- airport node. | Amadwala Trading              | 100                 | Yes   | Yes   | Yes         | Yes                           | R37 464 750.22  | 16 weeks     |
| 3. | MMM/BID 224(A): 2014/2015    | Manufacturing and Delivery of Playground Equipment on an as and when basis.                                  | Deep Edition Supplier         | 98.00               | No    | No    | Yes         | Yes                           | Various prices with Available Budget of R3 300 000.00 | 30 June 2018 |
| 4. | MMM/BID 229 (A): 2014/2015   | Supply and Delivery of Multi Gym Equipment for Fire Station within MMM.                                      | Fitness Break Thru            | 98.00               | No    | No    | No          | No                            | Various prices with Available Budget of R405 000.00   | 30 June 2018 |
| 5. | MMM/BID 233: 2014/2015       | Supply and Delivery of Plants Material for MMM.  | Workwash Enterprise (PTY) LTD | 96.00               | No    | No    | Yes         | Yes                           | Various prices with Available Budget of R419 000.00   | 30 June 2018 |

Atang Sefako  
Snr SCM Practitioner  
Demand Management



Management  
Practitioner  
SEFAKO

|     |                              |   |   |       |     |     |     |     |  |                 |
|-----|------------------------------|---|---|-------|-----|-----|-----|-----|--|-----------------|
| 6.  | MMM/BID<br>247:<br>2014/2015 | Upgrading<br>Of Streets<br>And Storm<br>Water In<br>Mangaung<br>Rehabilitatio<br>n Of<br>Botshabelo<br>Roads B3   | Amadwala<br>Trading 363<br>cc                 | 98.00 | Yes | Yes | Yes | No  | R32 879 740.08   | 12<br>Months    |
| 7.  | MMM/BID<br>253:<br>2014/2015 | Request for<br>Environment<br>al<br>Consultants<br>for<br>Environment<br>al<br>Implementati<br>on and<br>Management<br>Plan for<br>Mangaung<br>Metropolitan<br>Municipality | Centre for<br>Environment<br>al<br>Management | 85.00 | No  | No  | No  | No  | R993 293.00  | 6 Months        |
| 8.  | MMM/BID<br>258:<br>2014/2015 | Refurbishme<br>nt of South<br>Landfill Site<br>in Mangaung<br>Metropolitan  | Makomota<br>Stone                             | 100   | No  | No  | Yes | Yes | Various prices<br>with Available<br>Budget of<br>R1 500 000.00 | 30 June<br>2018 |
| 9.  | MMM/BID<br>264:<br>2014/2015 | Maintenance<br>Of Northern<br>Landfill Site<br>In Mangaung<br>Metropolitan<br>Municipality.   | FM Kwili JV<br>Reananetse                     | 98.00 | Yes | No  | Yes | Yes | Various prices<br>with Available<br>Budget of<br>R3 587 623.26 | 30 June<br>2018 |
| 10. | MMM/BID<br>265:<br>2014/2015 | Upgrading of<br>Streets and<br>Storm Water:<br>Rehabilitatio<br>n of Dan<br>Pienaar<br>Drive  | Tau Pele<br>Constructors<br>( PTY) LTD        | 98.00 | No  | No  | Yes | Yes | R21 427 044.56   | 8 Months        |
| 11. | MMM/BID<br>269:<br>2014/2015 | Upgrading of<br>Streets and<br>Storm Water<br>Rehabilitatio<br>n of Walter<br>Sisulu Road   | Wasserman<br>Teerwerke<br>( PTY) LTD          | 100   | Yes | No  | Yes | Yes | R55 080 540.00   | 6 Months        |
| 12. | MMM/BID<br>274:<br>2014/2015 | New Fence<br>for<br>Mangaung<br>Centre FIRE<br>Station:<br>Bloemfontei<br>n   | Botlokwa<br>Holdings (<br>PTY) LTD            | 96.00 | Yes | Yes | yes | No  | R335 779.69  | 4 Weeks         |
| 13. | MMM/BID<br>276:<br>2014/2015 | Supply and<br>Delivery of<br>Breathing<br>Apparatus<br>Compressors  | Marce<br>Projects (<br>PTY) LTD               | 100   | No  | Yes | Yes | Yes | R219 461.00  | Once-off        |
| 14. | MMM/BID<br>277:<br>2014/2015 | Alteration at<br>Hostel one<br>and<br>Heidedal,   | Sathusa<br>Projects CC                        | 96.00 | No  | No  | Yes | Yes | R1 369 716.40  | 8 Weeks         |

**Atang Sefako**  
**Snr SCM Practitioner**  
**Demand Manager**



|     |                              | Pay Point  |   |       |    |    |     |     |   |                 |
|-----|------------------------------|--|---|-------|----|----|-----|-----|---|-----------------|
| 15. | MMM/BID<br>278:<br>2014/2015 | Botshabelo<br>Hawkers<br>Stalls<br>Development   | Lezmin 2815<br>cc                           | 100   | No | No | Yes | Yes | R10 587 329.93  | 24<br>Weeks     |
| 16. | MMM/BID<br>279:<br>2014/2015 | Re-<br>Alignment of<br>Curve Dan<br>Pienaar<br>Drive   | Makomota<br>Stone                           | 98.00 | No | No | Yes | Yes | R18 518 676.00  | 8 weeks         |
| 17. | MMM/BID<br>280:<br>2014/2015 | Electronic<br>Sending of<br>Various<br>Notices and<br>Corresponde<br>nce to<br>Municipal<br>Customers. | Ntsu<br>Telecommun<br>ications<br>(PTY) LTD | 100   | No | No | Yes | Yes | Various Prices<br>with Available<br>Budget<br>R9 000 000.00 | 30 June<br>2015 |

**Atang Sefako**  
**Snr SCM Practitioner**  
**Demand Management**

