



1. WARDED BIDS

The following were the awarded bids during the month of October 2015 (ABOVE R200 000)

No.	Bid Number	Contract Description	Name of Contractor	Total Points Scored	Women	Youth	HDI Yes, No	Locally Based Mangaung Yes/No	Total Contract Price	Period
1.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Leano Solutions	74.26	Yes	Yes	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
2.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Garenyatswe General Trading (PTY) Ltd	13.79	No	Yes	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
3.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Amohelang Trading 518	-9.99	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018


4.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Siyajabula Holdings (PTY) Ltd	16.30	Yes	No	Yes	Yes	Various prices with available budget of R1 203 849.99	30 June 2018
5.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Ethabetswe Construction	57.30	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
6.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Brick A Brick	22.77	Yes	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
7.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Moftrading 17 cc	69.13	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
8.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Today's Destiny Trading & Projects	78.57	Yes	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
9.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Malitheks Trading cc	31.40	Yes	Yes	No	No	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
10.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Seqobong Construction	12.40	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
11.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Dijamvu Construction cc	21.33	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018

12.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	I'zee Trading cc		86.86	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
13.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	FMP Construction cc		15.16	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
14.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Staffros General Trading		27.99	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
15.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Refilwe Tshiamo Trading		6.99	Yes	Yes	Yes	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
16.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Spesbona Investments (PTY) Ltd		-110.74	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
17.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Sebedisan Construction		16.04	No	Yes	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
18.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group A: General Maintenance)	Seekoet & Thabang Construction		98.00	Yes	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
19.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group B: Welding)	FMP Construction cc		99.00	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
20.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group B: Welding)	MJ Phulane Construction		91.00	Yes	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018

21.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group B: Welding)	Ethabetswe Construction	86.50	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
22.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group C: Roofing)	Leano Solutions	98.00	Yes	Yes	Yes	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
23.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group C: Roofing)	I'zee Trading cc	84.63	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
24.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group C: Roofing)	Rekgonne Transport and Construction	80.24	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
25.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group C: Roofing)	Dijamvu Construction cc	67.27	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
26.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group C: Roofing)	Ethabetswe Construction	27.56	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
27.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group D: Carpentry)	Ethabetswe Construction	100.00	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
28.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group E: Partitioning/Wallpaper)	Ethabetswe Construction	100.00	No	No	No	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018

29.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group E: Partitioning/Wallpaper)	Sebedisan Construction	59.73	No	Yes	No	Yes	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
30.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group F: Carperts)	Venter's Flooring	98.00	No	No	No	No	No	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
31.	MMM/BID 178(A): 2014/15	General maintenance of building for MMM (Group G: Glass)	Ethabetswe Construction	100.00	No	No	No	Yes	Yes	Yes	Various prices with available budget of R1 203 849.99 (Negotiated rates)	30 June 2018
32.	MMM/BID 263(A): 2014/15	Upgrading of streets and stormwater: Be Bruyn Street	FMP Contractors	90.00	No	No	No	Yes	Yes	Yes	R 7 708629.60	6 Months
33.	MMM/BID 289: 2014/15	Upgrading of solid waste ablation facilities	Jua Developers cc (Pty) Ltd	96.00	No	No	No	No	No	No	R 506 250.25	3 Months
34.	MMM/BID 290: 2014/15	Construction of new block office and cloak rooms for Roads and Stormwater at Botshabelo	Moetsi Trading	98.98	No	No	Yes	No	Yes	Yes	R2 453 000.00	3 Months
35.	MMM/BID 300: 2014/15	Upgrading of Padkamp water deport site	Big 5 New Life Building Construction	100.00	Yes	Yes	Yes	Yes	No	No	R1 037 454.72	2 Months
36.	MMM/BID 319: 2014/15	Supply and delivery of consumables stores items	K-B VO trading Projects	98.30	Yes	Yes	Yes	Yes	Yes	Yes	The project will be funded from the vote of a procuring directorate	30 June 2018

37.	MMM/BID 320: 2014/15	Supply and delivery of auto spares and electrical parts	Leftza Trading	100.00	No	No	Yes	Yes	The project will be funded from the vote of a procuring directorate	30 June 2018
-----	-------------------------	--	----------------	--------	----	----	-----	-----	--	--------------



**MANAGER: DEMAND AND ACQUISITION
SUPPLY CHAIN MANAGEMENT UNIT**

19 Nov 2016
DATE: