



1. AWARDED BIDS DURING THE MONTH OF NOVEMBER 2021 (BIDS ABOVE R200 000.00)

November 2021

The following were the awarded bids during the month of November 2021 (ABOVE R200 000)

NO.	BID NUMBER	CONTRACT DESCRIPTION	NAME OF CONTRACTOR	TOTAL POINTS SCORED	WOMEN	YOUTH	HDI YES, NO	LOCALLY BASED MANGAUNG YES/NO	TOTAL CONTRACT PRICE	PERIOD
1.	MMM/BID 598: 2020/2021	Construction of IPTN Phase 1 Shelters and stops.	Mchiliteni Fofota Investments (Pty) Ltd	100.00	No	Yes	Yes	Yes	Total Project Cost of R4 610 491.54. with the available budget of R6 000 000.00	Five (05) months.


ATANG-SEFAKO
MANAGER: DEMAND AND ACQUISITION
SUPPLY CHAIN MANAGEMENT UNIT


DATE: 07/12/2021